



Batool Zaro's Zoom Meeting

**CITY OF EAST PALO ALTO, CALIFORNIA  
DEPARTMENT OF PUBLIC WORKS – ENGINEERING DIVISION**

---

**ADDENDUM 2**

---

**SAN FRANCISQUITO CREEK SLOPE REPAIR  
CIP-SP-15**

General Information and Questions

1. The RFB due date has been pushed out to 11/9 at 11 a.m. The updated Zoom meeting information can be found below:

Join Zoom Meeting

<https://us05web.zoom.us/j/87342783798?pwd=aWwsYlxFobUFtyK38CSD0kneywUauG.1>

Meeting ID: 873 4278 3798

Passcode: 3hj9uj

*Batool Zaro*

---

Batool Zaro  
Assistant Engineer  
City of East Palo Alto

**ADDENDUM No.2, ACKNOWLEDGMENT**

(To be submitted with the General Construction Contract, Attachment A of RFB)

**REQUEST FOR BID – SAN FRANCISQUITO CREEK SLOPE REPAIR**

City Project: **CIP-SP-15**

Bidder acknowledges receipt of this addendum, which shall be attached to the bid. Acknowledgement of receipt of this addendum is required in the space provided below. Failure to acknowledge the addendum may subject the bidder to disqualification.

I, \_\_\_\_\_, representing \_\_\_\_\_ have carefully read this addendum, understand it, acknowledge receipt of it and will comply with its terms.

\_\_\_\_\_  
CONTRACTOR SIGNATURE

\_\_\_\_\_  
DATE